Engineer's Preliminary Project Cost Estimate
Jackson Falls Bank Stabilization Project - Wildcat Brook, Jackson, NH

29-Jul-26

ITEM DESCRIPTION ITEM COST
Final Design and Construction Plans $5,000
Wetland Permitting $17,500
NHDOT Right of Way Activity (ROWA) Permitting $1,500

Construction

Mobilization $6,550

Site Access & Restoration $4,500

Materials $4,850

Machinery & Labor $22,500

Travel & Lodging $2,250

Engineering Services During Construction $6,000
Post-Construction Monitoring & Reporting $4,500
Estimated Project Cost Subtotal $75,150

Contingency (15%) $11,270

Estimated Total Project Cost $86,420

TOTAL ESTIMATED PROJECT COST (ROUNDED) $86,000

Note: This estimate is intended only to provide an approximate project cost
no control over construction costs or permitting requirements and therefol
that the actual project cost will not vary from this estimate.



